



DISTRICT BOARD

Megan Clark
Rabi Elias
Craig K. Murray
Judy Schriebman
Crystal Yezman

DISTRICT ADMINISTRATION

Mike Prinz,
General Manager
Michael Cortez,
District Engineer
Mel Liebmann,
Plant Manager
Dale McDonald,
Administrative Services Manager
Greg Pease,
Collection System/Safety Manager

ADDENDUM NO. 2

Date: November 13, 2020
Project: **Marin Lagoon Pump Station No. 1 Improvements**
Job No.: 18360-01

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated October 2020.

1. **Site Shutdown Duration:** The work to replace the existing control panel will require a multi-day site shutdown (both power and controls). The maximum duration that the pump station can be offline at any given time has been changed from 4 to **24 hours**. Contractor must follow the System Outage Request procedure with District staff. **No bypass pumping is necessary.**

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 91 of 359, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer
Tel. No. (415) 472-1033, ext. 18

(Authorized Signature)

(Date)