



DISTRICT BOARD

Megan Clark
Rabi Elias
Craig K. Murray
Judy Schriebman
Crystal Yezman

DISTRICT ADMINISTRATION

Mike Prinz,
General Manager
Michael Cortez,
District Engineer
Mel Liebmann,
Plant Manager
Vacant,
Administrative Services Manager
Greg Pease,
Collection System/Safety Manager

ADDENDUM NO. 1

Date: July 30, 2020
Project: **AIR RELEASE VALVE & VAULT REPLACEMENTS**
Job No.: 20200-01

To: All Planholders and Prospective Bidders

1. Bid opening for the Air Release Valve & Vault Replacements project has been rescheduled for **Thursday, August 13, 2020 at 11:00 AM**. The change is hereby made to the Contract Documents, and shall become a part of the Contract Documents.

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 2-1, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer
Tel. No. (415) 472-1033, ext. 18

(Authorized Signature)

(Date)