



**DISTRICT BOARD**

Megan Clark  
Rabi Elias  
Russ Greenfield  
Craig K. Murray  
Judy Schriebman

**DISTRICT ADMINISTRATION**

Chris DeGabriele,  
Interim General Manager  
Michael Cortez,  
District Engineer  
Mel Liebmann,  
Plant Manager  
Susan McGuire,  
Administrative Services Manager  
Greg Pease,  
Collection System/Safety Manager

**ADDENDUM NO. 1**

Date: September 26, 2018  
Project: **MARINWOOD-HWY 101 TRUNK SEWER UNDERCROSSING  
EMERGENCY REPAIR**  
Job No.: **11200-03**  
To: All Planholders and Prospective Bidders

This addendum consists of one (1) page(s) including this page. Acknowledge receipt of this addendum in the space provided on page 11, Proposal and Bid Schedule, of the Contract Documents, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District: Bidder: \_\_\_\_\_

Michael P. Cortez, PE, District Engineer  
Tel. No. (415) 472-1033, ext. 18

\_\_\_\_\_  
(Authorized Signature)

\_\_\_\_\_  
(Date)

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated September 2018.

1. Replace Contract Documents in its entirety with the revised version dated 9/26/2018 to incorporate the following:
  - a. Additional provisions outlined in Caltrans Encroachment Permit No. 04-18-N-US-1782 issued on 9/21/2018.
  - b. The revised Engineer's estimate of construction cost is \$150,000.
  - c. The bid opening has been rescheduled for October 4, 2018 at 11:00 AM local time.
  - d. Bids must be hand-delivered to the District before the bid opening; electronic copies are not acceptable.