



**DISTRICT BOARD**

Megan Clark  
Rabi Elias  
Russ Greenfield  
Craig K. Murray  
Judy Schriebman

**DISTRICT ADMINISTRATION**

Chris DeGabriele,  
Interim General Manager  
Michael Cortez,  
District Engineer  
Mel Liebmann,  
Plant Manager  
Susan McGuire,  
Administrative Services Manager  
Greg Pease,  
Collection System/Safety Manager

**ADDENDUM NO. 1**

Date: September 17, 2018  
Project: **QUAIL HILL CIPP SEWER REHABILITATION**  
Job No.: 19200-01

To: All Planholders and Prospective Bidders

This addendum consists of three (3) pages including this page. Acknowledge receipt of this addendum in the space provided on page 11, Proposal and Bid Schedule, of the Contract Documents, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District: Bidder: \_\_\_\_\_

Michael P. Cortez, PE, District Engineer  
Tel. No. (415) 472-1033, ext. 18

\_\_\_\_\_  
(Authorized Signature)

\_\_\_\_\_  
(Date)

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated August 2018.

1. Refer to Contract Documents, Page 14 of 200: Replace the SCHEDULE OF LUMP SUM BID ITEMS with the attached SCHEDULE OF UNIT PRICE BID ITEMS to show the costs of CIPP lining and lateral reinstatement as separate bid items:

**SCHEDULE OF UNIT PRICE BID ITEMS:**

1. For the trenchless rehabilitation of 6" SS for Line 1 – El Faisan Dr Easement, complete in place as shown and specified: **874 LF** multiplied by \$\_\_\_\_\_ per lineal foot, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

2. For the lateral reinstatement for Line 1 – El Faisan Dr Easement, complete in place as shown and specified: **15 each** multiplied by \$\_\_\_\_\_ per lateral reconnection, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

3. For the trenchless rehabilitation of 6" SS Line 2 - El Pavo Real Cir Easement, complete in place as shown and specified: **403 LF** multiplied by \$\_\_\_\_\_ per lineal foot, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

4. For the lateral reinstatement for Line 2 - El Pavo Real Cir Easement, complete in place as shown and specified: **11 each** multiplied by \$\_\_\_\_\_ per lateral reconnection, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

5. For the trenchless rehabilitation of 48 LF ~ 6" SS for Line 3 – La Alondra Ct Easement, complete in place as shown and specified: **48 LF** multiplied by \$\_\_\_\_\_ per lineal foot, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

6. For the lateral reinstatement for Line 3 – La Alondra Ct Easement, complete in place as shown and specified: **4 each** multiplied by \$\_\_\_\_\_ per lateral reconnection, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

7. **Alternate Bid Item:** For the trenchless rehabilitation of 6" SS for Line 4 – Northgate Dr Easement, complete in place as shown and specified: **1,023 LF** multiplied by \$\_\_\_\_\_ per lineal foot, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

8. **Alternate Bid Item:** For the lateral reinstatement for Line 4 – Northgate Dr Easement, complete in place as shown and specified: **12 each** multiplied by \$\_\_\_\_\_ per lateral reconnection, at the Extended Total of:

\$ \_\_\_\_\_  
(In figures)

**TOTAL BASE BID, BASIS OF AWARD (SUM OF EXTENDED TOTALS FOR BID ITEMS 1 thru 8):**

\$ \_\_\_\_\_  
(In figures)