



DISTRICT BOARD

Megan Clark
Rabi Elias
Craig K. Murray
Judy Schriebman
Crystal Yezman

DISTRICT ADMINISTRATION

Mike Prinz,
General Manager
Michael Cortez,
District Engineer
Mel Liebmann,
Plant Manager
Robert Ruiz,
Administrative Services Manager
Greg Pease,
Collection System/Safety Manager

ADDENDUM NO. 2

Date: October 7, 2019
Project: **Influent Screens Rebuild**
Job No.: 20600-01

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated September 2019.

1. Refer to Page 14 of 168, Bid Item 3: include the following work item to the contractor responsibilities:
 - h. Due to limited work area at the plant, Contractor shall be responsible for transporting Unit to and from a secure place off-site for reconditioning by the manufacturer's technician.

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 13 of 168, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: _____

Michael P. Cortez, PE, District Engineer
Tel. No. (415) 472-1033, ext. 18

(Authorized Signature)

(Date)