



DISTRICT BOARD

Megan Clark
Rabi Elias
Russ Greenfield
Craig K. Murray
Judy Schriebman

DISTRICT ADMINISTRATION

Chris DeGabriele,
Interim General Manager
Michael Cortez,
District Engineer
Mel Liebmann,
Plant Manager
Susan McGuire,
Administrative Services Manager
Greg Pease,
Collection System/Safety Manager

ADDENDUM NO. 5

Date: October 25, 2018
Project: **MARINWOOD-HWY 101 TRUNK SEWER UNDERCROSSING
EMERGENCY REPAIR**
Job No.: **11200-03**
To: All Planholders and Prospective Bidders

This addendum consists of one (1) page(s) including this page. Acknowledge receipt of this addendum in the space provided on page 11, Proposal and Bid Schedule, of the Contract Documents, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District: Bidder: _____

Michael P. Cortez, PE, District Engineer
Tel. No. (415) 472-1033, ext. 18

(Authorized Signature)

(Date)

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated September 2018.

1. Delete all references to the 3-Year Maintenance Bond from the Contract Documents. A maintenance bond is no longer required for the project. However, the standard 1-year warranty from the date of final acceptance against defect in material, workmanship and installation is still applicable.