



**GENERAL CONTRACTOR AND ELECTRICAL SUBCONTRACTOR'S
PRE-QUALIFICATION SUBMITTAL PACKAGE FOR
SECONDARY TREATMENT PLANT UPGRADE
AND
RECYCLED WATER EXPANSION
JOB NOS. 12600-07 & 16650-02**

Addendum #3

APRIL 2018
(Revised 5/1/2018)

DISTRICT BOARD

MEGAN CLARK – PRESIDENT
CRAIG K. MURRAY – VICE PRESIDENT
RABI ELIAS
RUSSELL GREENFIELD
JUDY SCHRIEBMAN

CHRIS DeGABRIELE, PE – INTERIM GENERAL MANAGER
MICHAEL P. CORTEZ, PE – DISTRICT ENGINEER
MEL LIEBMANN – PLANT MANAGER
SUSAN McGUIRE, CPA – ADMINISTRATIVE SERVICES MANAGER
GREG PEASE – COLLECTION SYSTEM/SAFETY MANAGER

Prepared by:
AQUA ENGINEERING
533 West 2600 South #275
Bountiful, UT 84010
(801) 299-1327

ALBERT A. WEBB ASSOCIATES
3788 McCray Street
Riverside, California 92506
(951) 686-1070


The Las Gallinas Valley Sanitary District has elected to redesign and rebid this project in order to address concerns with project budget and funding. The project has been modified and the District extended the deadline to pre-qualify potential General Contractors and Electrical Subcontractors; the revised project estimate is \$44 million. Qualified contractors are invited to submit the required pre-qualification submittal package in order to qualify to rebid the revised design package. Only General Contractors and Electrical Subcontractors that have been approved by the District through the pre-qualification process will be allowed to submit bids on the revised design package.

Please note that contractors that have been previously approved by the District for this project do not need to resubmit. However, Contractors (and Electrical Subcontractors) that have previously been approved must submit a letter to the District certifying that they remain in compliance with the prequalification requirements and have not experienced any changes that would preclude them from bidding. A list of contractors that have already been approved is provided with this addendum. The main project changes include the following:

- Removal of the following items from the work:
 - EQ Basin
 - Odor Control
 - DAFT Thickening
 - Lab Demolition
 - Additional Digester Gas Flare and Flare Relocation
 - Storage Building
 - Parking Solar Awnings
 - Parking Area
 - Restroom Facility
 - Temporary work associated with the Primary Biofilter
 - Ferric addition facilities
 - Demolition of MCC#3
 - Major modifications and replacement of Equipment Building Electrical Feed
- The main process basins have been moved from the center of the plant to the sludge pond location (SE corner of the plant)
- UV building has been modified and made a bid alternate
- New electrical facilities have been combined to one new building
- Significant modifications to site work, yard piping, and paving.
- Phasing has been simplified.

Submittals for pre-qualification will be accepted by the District until 2:00 PM local time May 24, 2018. Results will be made available as soon as possible following this deadline. The redesigned project is scheduled to be available for bidding starting July 26, 2018. The bidding period will be approximately 60 days with bids due on Sept 27, 2018 and estimated notice to proceed being issued in November 2018. The overall construction timeline is currently estimated to be 24-29 months.

If you are interested in pre-qualifying to participate in the rebidding process, please contact Irene Huang with the District at 415-472-1734 (email: ihuang@lgvsd.org) for additional information and instructions.



Michael P. Cortez, PE
District Engineer



LIST OF PRE-QUALIFIED GENERAL CONTRACTORS AND ELECTRICAL SUBCONTRACTORS

Project: Secondary Treatment and Recycled Water Treatment Facility Upgrade

Job Nos. 12600-07 & 16650-02

Board Approval Date: September 14, 2017

General Contractor	Status
Auburn Constructors, Inc. (Sacramento, CA)	Approved
Balfour Beatty Infrastructure, Inc. (Fairfield, CA)	Approved
Flatiron West, Inc. (Benicia, CA)	Approved
Gateway Pacific Contractors, Inc. (Sacramento, CA)	Approved
Kiewit Infrastructure West Co. (Fairfield, CA)	Approved
C. Overaa & Co. (Richmond, CA)	Approved
Schimmick Construction Company, Inc (Oakland, CA)	Approved
Western Water Constructors, Inc. (Santa Rosa, CA)	Approved

Electrical Contractor	Status
Auburn Constructors, Inc. (Sacramento, CA)	Approved
Blocka Construction, Inc. (Fremont, CA)	Approved
Mike Brown Electric Co. (Cotati, CA)	Approved*
Schimmick Construction Company, Inc (Oakland, CA)	Approved
Western Water Constructors, Inc. (Santa Rosa, CA)	Approved

* - Updated September 28, 2017



DISTRICT BOARD

Megan Clark
Rabi Elias
Russ Greenfield
Craig K. Murray
Judy Schriebman

DISTRICT ADMINISTRATION

Chris DeGabriele,
Interim General Manager
Michael Cortez,
District Engineer
Mel Liebmann,
Plant Manager
Susan McGuire,
Administrative Services Manager
Greg Pease,
Collection System/Safety Manager

**GENERAL CONTRACTOR AND ELECTRICAL SUBCONTRACTOR
PRE-QUALIFICATION CONFIRMATION**

Date: April 27, 2018
Project: **Secondary Treatment Plant Upgrade and Recycled Water Expansion**
Job No.: 12600-07/16650-02

To: All Pre-Approved General Contractors and Electrical Subcontractors

Per Addendum #3 regarding the pre-qualification for General Contractors and Electrical Subcontractors, contractors that have been previously approved are required to “submit a letter to the District certifying that they remain in compliance with the prequalification requirements and have not experienced any changes that would preclude them from bidding.” The following form letter is provided to facilitate this requirement. Please complete this letter and return by the date and time listed in Addendum #3.

To whom it may concern:

I, _____, as an official representative of _____
(Name of Undersigned) (Name of Company)

do hereby certify and attest that the information and conditions under which we were pre-approved for the above-named project are still true and accurate. In addition, I certify that nothing else has changed regarding our compliance with the pre-qualification requirements and we have not experienced any changes to our status that would preclude us from bidding or qualifying based on the original conditions under which we were pre-approved.

By checking this box, I attest that I have reviewed the pre-qualification requirements against our original submittal and current status and can confirm that we still meet all conditions of the original approval.

Name of official representative (signature): _____ Date: _____

and printed: _____

Position/Title: _____