



101 Lucas Valley Road, Suite 300  
San Rafael, CA 94903  
Tel.: 415-472-1734  
Fax: 415-499-7715  
www.LGVSD.org

**MANAGEMENT TEAM**  
General Manager, Curtis Paxton  
Plant Operations, Mel Liebmann  
Collections/Safety/Maintenance, Greg Pease  
Engineering, Michael P. Cortez  
Administrative Services, Dale McDonald

**DISTRICT BOARD**  
Megan Clark  
Ronald Ford  
Craig K. Murray  
Gary E. Robards  
Crystal J. Yezman

**ADDENDUM NO. 1**

Date: September 8, 2023  
Project: **Secondary Effluent Line Modifications**  
Job No.: 12600-07

To: All Planholders and Prospective Bidders

The following changes and/or clarifications are hereby made to the Contract Documents, and shall become a part of the Contract Documents dated August 2023.

- 1. **Bid Opening:** Refer to NOTICE INVITING SEALED BIDS, Paragraph 2, Page 1-1: Bid opening has been rescheduled for **Wednesday, September 20, 2023 at 11:00 AM.**

This addendum consists of one (1) page including this page and attachments. Acknowledge receipt of this addendum in the space provided on page 95 of 658, Proposal Cover Page and Bid Schedule, of the Bid Forms, and by signing in the space provided below. Submit original copy of this addendum cover page along with the bid. Failure to do so may disqualify the bidder.

Las Gallinas Valley Sanitary District:

Bidder: \_\_\_\_\_

\_\_\_\_\_

Michael P. Cortez, PE, District Engineer

(Authorized Signature)

(Date)